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DATE
R & D CATALOG FORM 26 March 1965
1. PROJECT TITLE/CODE NAME 2. SHORT PROJECT DESCRIPTION R
Electro-color Printer Renewal of the lease for the in-house Electrocolor
Processor Printer-Processor, to include training of NPIC
bersonnel and maintenance of the device.
3. CONTRACTOR NAME 4. LOCATION OF CONTRACTOR

Manufacturer FPR

7. FUNDS 8. REQUISITION NO. 9. BUDGET PROJECT NO.
FY 19 $ NP-R-2
10. EFFECTIVE CONTRACT DATE 1t. SECURITY CLASS.
(Begin - end) AA - Confidential

T - Unclassified
1 July 1965 - 30 June 1966 W - Unclassified

ONS IBLE DIRECTORATE/OFFICE/PROJECT OFFICER TELEPHONE EXTENS[ON

: ,DDI/MIC/Pmugg 25X1A

t3. REQUIREMENT/AUTHOR ITY

Required to provide NPIC with a working test device to aid in the establishment
of design parameters for NPIC color-duplicating systems of the future,

14. TYPE OF WORK TO BE DONE

Applied Research

15. CATEGORIES OF EFFORT

MAJOR CATEGORY SUB-CATEGORIES
aper (noan)
25X1A Repreduction & Processing inter-Processan
! Equipment Pnp'rnﬁnnfi on
25X1A 6. END ITEM OR SERVICES FROM THIS CONTRAGT/ IMPROVEMENT OVER CURRENT SYSTEM., EQUIPMENT. ETC.

This program requires the furnishing of a single-unit brinter-processor with all
operating appurtences, maintenance, personnel instruction and expendable supplies.

17. SUPPORTING OR RELATED CONTRACTS (Adency & Other)/COORDINATION

This program haq,been'cbordinated throughout NPIC and with associated work being
performed by the Air Force. The equipment is installed in PSD and is of signi-
ficance to PAG, PID, TID, and PSD. '

8. DESCRIPTION OF INTELL I GENCE REQUIREMENT AND DETAILED TECHNICAL DESCRIPTION OF PROJECT (Continue on addi-
tional page if required)

The objective is to brovide NPIC with an engineering model of a new, extremely
rapid, versasile, automatic, full-color printer-processor, for the purpose of
in-house familiarization and experimentation in electrostatic color reproduction
and its potential uses. Renewal of this lease is necessary because the printer-
processor was not received until one-half of the fiscal year had elapsed, Instal-

sufficient time for the 1. e ecome familiar with the device,
19. APPROVED BY AND DATE
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1 es 2338 SECRET  [w. (1 13)

Approved For Release 20570978 REXIRARDY _Wblﬂgogooosooom




Approved For Release 2001/07/16 : C|A-RDF%EB§L7A00050008QQ.02-4

R & D Catalog Form continued... NP-R-2

25X1A

18. TFor this reason the original contract for a-level-of-effort

25X1A has been reduced to_ level of funding recommended
for Fiscal Year 1966 is to complete the technical evaluation of this
equipment, since additional time will be necesgsary to permit a thorough
evaluation of the capabilities of this device in relation to conventional
color print producing devices.
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